
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 200 

STATE PROJECT NO.   STR-64-7(1015) 

LOCATION: N-64, VALLEY WEST BRIDGE 

COUNTIES: DOUGLAS 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

June 16, 2011.  At that time the bids will be opened and read for 

BR GDRL 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BRIDGES 

  START DATE 07/25/2011    WORKING DAYS    55 

  Price Range $          0 to $    500,000 

 

  Plans and specifications may be seen beginning May 24, 2011 at the Lincoln 

Central Office and May 31, 2011 at the District Engineer's Office at OMAHA 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          33   SHEETS   $   8.25 

CROSS SECTIONS (SHEETS X1 THRU X27)                        27   SHEETS   $   6.75 

STANDARD PLANS                                             10   SHEETS   $   2.50 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T            TYPICAL CROSS SECTIONS 

    2-S            SUMMARY OF QUANTITIES 

    2-W            WETLANDS 

    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1           GENERAL INFORMATION 

    2-N2 - 2-N3    GENERAL INFORMATION--ACCESS CROSSING 

    3              PLAN SHEET 

    4 - 5          TRAFFIC CONTROL PLAN--PHASE 1 - 3 

                     (DELETED SHEET 5) 

    6              TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR  

                   ONE LANE, TWO WAY OPERATION WITH BARRIERS 

                     (DELETED SHEET) 

    7              TEMPORARY TRAFFIC SIGNAL 

                     (DELETED SHEET) 

    8              TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING 

                     (DELETED SHEET) 

    9              TEMPORARY PAVEMENT MARKING PLAN 

    10             EARTHWORK DATA SHEET 

    11 - 19        SPECIAL PLAN 1   CONCRETE SLAB BRIDGE--REHAB 

                                    STA. 1008+85.00 

    20 - 26        SPECIAL PLAN 1C  GUARDRAIL PLAN 

    X1 - X10       CROSS SECTIONS 

    X11 - X27      CROSS SECTIONS--CONTRACTOR CROSSING 

 

    STANDARD PLANS   

 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

 

 

 



 

 

 

   GROUP 6 BRIDGE AT STA. 1008+85.00 

 

PERMANENT PAVEMENT MARKING PAINT                     4,750 LF 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

WATER                                                    1 MGAL 

EARTHWORK MEASURED IN EMBANKMENT                        20 CY 

47B-3000 CONC FOR BRIDGE                                 2 CY 

47BD-4000 CONC FOR BRIDGE                               83 CY 

RE-STEEL FOR BRIDGE                                 20,875 LB 

PREP BRIDGE                                              1 EACH 

   1008+85.00 

ACCESS CROSSING                                  LUMP      LUMP 

   AT STA. 1008+85.00 

MEMBRANE WATERPROOFING                                  91 SY 

PAINTING PILES AND MISC STEEL                    LUMP      LUMP 

CONCRETE REPAIR                                         97 SF 

ASPH CONC, TYPE SPR                                    175 TON 

COLD MILLING, CLASS 3                                1,185 SY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       112 LF 

REMOVE GUARDRAIL                                       237 LF 

BRIDGE APPROACH SECTIONS                                 2 EACH 

GUARDRAIL END TREATMENT, TYPE II                         2 EACH 

SURFACE UNDER GUARDRAIL                                 84 SY 

EROSION CONTROL, CLASS 1C                              491 SY 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                     100 BDAY 

BARRICADE, TYPE III                                    354 BDAY 

TEMPORARY SIGN DAY                                     100 EACH 

SIGN DAY                                             2,798 EACH 

PAVEMENT MARKING REMOVAL                             5,800 LF 

TEMP PVMT MARKING, TYPE PAINT                        3,000 LF 

TEMP PVMT MARKING SURF PREP                          2,900 LF 

FLAGGING                                                20 DAY 

RELOCATE CONC PROTECTION BARRIER                       420 LF 

MOBILIZATION                                     LUMP      LUMP 

TEMPORARY SILT FENCE                                   200 LF 

 


